
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY ARNOLD SCHWARZENEGGER, Governor 

DEPARTMENT OF TRANSPORTATION 
DIVISION OF ENGINEERING SERVICES 
OFFICE ENGINEER, MS 43 
1727 30TH STREET 
P.O. BOX 168041 
SACRAMENTO, CA  95816-8041 
FAX  (916) 227-6214 
TTY  711 
 

Flex your power! 
Be energy efficient! 

 

**  WARNING  **  WARNING  **  WARNING  **  WARNING  ** 
This document is intended for informational purposes only. 

 
Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based 

on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. 
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California 
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 
654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that 
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 
 
 

October 14, 2008 
 
 

04-Nap-121-0.5/3.3 
04-444214 
ACHSSTP-P121(022)E 
 
 

Addendum No.2 
 
 

Dear Contractor: 
 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN NAPA COUNTY ON 
ROUTE 121 FROM  0.5 KM NORTH OF SONOMA COUNTY LINE TO  0.2 KM  EAST OF DUHIG ROAD. 
 

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 

Bids for this work will be opened on October 21, 2008. 
 

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, the 
Federal Minimum Wages with Modification Number 18 dated 10/03/2008. 
 

Project Plan Sheets 100, 112, and 130 are revised. A half-sized Copies of the revised sheets are attached for substitution for 
the like-numbered sheets. 
 

In the Special Provisions, Section10-1.01,"ORDER OF WORK," the following paragraph is added after the fourth paragraph. 
 

"The construction of the new culvert (Drainage System No. 9) as shown on the plan shall not begin before June 
15 of the first construction year and must be completed before July 15 of the second construction year." 

 

In the Bid book, in the "Bid Item List," Item 25 is revised as attached. 
 

To Bid book holders: 
 

Replace the entire page 4 of the "Bid Item List" in the Bid book with the attached revised page 4 of the Bid Item 
List.  The revised Bid Item List is to be used in the bid.  Page 8 is revised to include A+B Total Bid. 

 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by GSO overnight mail to Bid book holders to ensure that each receives it.  A copy of 
this addendum and the modified wage rates are available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
BID ITEM LIST 

04-444214 
 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

120159 TEMPORARY TRAFFIC STRIPE 
(PAINT)   

M 12 000   

 22 
(S) 

120165 CHANNELIZER (SURFACE 
MOUNTED)   

EA 150   

 23 
(S) 

120300 TEMPORARY PAVEMENT MARKER   EA 1000   

 24 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  

 25 
(S) 

129000 TEMPORARY RAILING (TYPE K)   M 5100   

 26 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 420   

 27 
(S) 

129150 TEMPORARY TRAFFIC SCREEN   M 5000   

 28 150206 ABANDON CULVERT   M 76   

 29 
(S) 

150662 REMOVE METAL BEAM GUARD 
RAILING   

M 450   

 30 
(S) 

150704 REMOVE YELLOW 
THERMOPLASTIC TRAFFIC STRIPE  

M 6800   

 31 
(S) 

150714 REMOVE THERMOPLASTIC TRAFFIC 
STRIPE   

M 6400   

 32 
(S) 

150715 REMOVE THERMOPLASTIC 
PAVEMENT MARKING   

M2 16   

 33 
(S) 

150722 REMOVE PAVEMENT MARKER   EA 1900   

 34 150744 REMOVE ROADSIDE SIGN (WOOD 
POST)   

EA 12   

 35 150771 REMOVE ASPHALT CONCRETE DIKE  M 160   

 36 150805 REMOVE CULVERT   M 470   

 37 015043 REMOVE CORRUGATED STEEL PIPE  M 8   

 38 150820 REMOVE INLET   EA 2   

 39 150821 REMOVE HEADWALL   EA 12   

 40 014823 REMOVE ROCK SLOPE PROTECTION  M3 12   
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Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

101 
(S) 

839584 ALTERNATIVE IN-LINE TERMINAL 
SYSTEM   

EA 2   

102 
(S) 

839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 10   

103 
(S) 

840561 100 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 11 500   

104 
(S) 

840563 200 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 600   

105 
(S) 

840568 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 3.66 M - 0.92 M)  

M 400   

106 
(S) 

840666 PAINT PAVEMENT MARKING (2-
COAT)   

M2 90   

107 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 1700   

108 
(S) 

850112 PAVEMENT MARKER 
(RETROREFLECTIVE-SPECIAL 
 TYPE G)  

EA 100   

109 
(S) 

860403 HIGHWAY LIGHTING   LS LUMP SUM LUMP SUM  

110 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  

 
 

TOTAL BID FOR COST: ____________ 

TOTAL BID FOR TIME= 
___________________

____ $4,200.00  : ____________ 
 WORKING DAYS 

BID
COST PER DAY  

 (Not to exceed 500 Days)

TOTAL BID FOR BID COMPARISON (COST PLUS TIME): ____________ 
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